Table 8-1

Opinion of Probable Cost of Construction

Holly Street Landfill 36

Item Qty. Unit Unit Cost Subtotal
1. Demolition and Clearing
A. Mobilization 10,000 LS $ 1.00 $ 10,000
B. Clear and grub site 21,000 SF $ 0.10 | $ 2,100
C. Remove and dispose of asphalt paving 23,500 SF $ 110 ' $ 25,850
D. Remove and dispose of concrete blocks and rubble 250/ CY $ 25.00 $ 6,250
E. Remove and dispose of wood bulkhead 1LS $ 5,000.00 | $ 5,000
F. Remove and dispose of wood piles 1LS $ 10,000.00 | $ 10,000
G. Salvage park's items (benches, boulders, logs) for reuse 1LS $ 5,000.00 $ 5,000
H. Miscellaneous demolition 1LS $ 10,000.00 | § 10,000
Subtotal Demolition $ 74,200
2. Temporary Facilities
A. Temporary construction fencing: including staging area 1,200 LF $ 6.00 $ 7,200
B. Tree protection fencing: north and south sides 700|LF $ 6.00 $ 4,200
C. Temporary erosion control 1LS $ 10,000.00 | § 10,000
Subtotal Temporary Facilities $ 21,400
3. Earthwork
A. Excavation of refuse to subgrade 12,400 Ton $ 7.00 $ 86,800
B. Off-site disposal of excavated refuse 12,400 Ton $ 30.00  $ 372,000
C. Purchase, deliver, and install cap material 3,300 Ton $ 20.00 $ 66,000
D. Purchase and install Type A topsoil (above el. +10 MLLW) 600 CY $ 30.00 | $ 18,000
E. Purchase and install Type B topsoil (below el. +10 MLLW) 500 CY $ 30.00 | $ 15,000
F. Purchase and install well-graded gravel for cap protection 400 CY $ 25.00 $ 10,000
G. Purchase and install spalls 1,300 CY $ 35.00 | '$ 45,500
H. Purchase and install riprap 20 CY $ 40.00 $ 800
I. Purchase and install surficial gravel 600 CY $ 25.00 | $ 15,000
J. Purchase and install geotextile 2,000 SY $ 10.00 | § 20,000
Subtotal Earthwork $ 649,100
4. Cast-in-Place Conc.
A. Concrete grid paving at entry points 1,133/ SF $ 10.00 | $ 11,330
B. Concrete sidewalks and paths 623 SF $ 500 $ 3,115
C. Concrete seatwalls 52|LF $ 50.00 | $ 2,600
D. Concrete thickened edge 25LF $ 30.00 | $ 750
Subtotal Cast-in-Place Concrete $ 17,795
5. Boardwalk and Viewpoints
A. 8' wide boardwalk with handrail and bullrail on pipe pile foundation| 4,065 SF $ 4420 $ 179,673
B. Viewpoints/lookout with handrail on pipe pile foundation 673 SF $ 5525 | $ 37,183
C. South Bank vegetation protection handrail 285|LF $ 4165 $ 11,870
C. Viewpoint 5' benches 8 EA $ 750.00 | $ 6,000
E. Reinstall salvaged benches, boulders and logs at upland viewpoint
(next to hatchery) 1LS $ 5,000.00 $ 5,000
Subtotal Boardwalk and Viewpoints $ 239,727
6. Planting and Irrigation
A. Temporary irrigation: riparian planting 20,690 SF $ 0.60 $ 12,414
B. Coir fabric 1,000 SY $ 9.00 | $ 9,000
C. Planting: habitat restoration
1.Trees
Large 5'-6' ht. B&B 10 EA $ 102.00  $ 1,020
Small 5 gal. 10' O.C. 25/EA $ 54.00 | $ 1,350
2. Shrubs
2 gal. 5'O.C. 303 EA $ 18.00 $ 5,454
1gal. 3'O.C. 861 EA $ 1350 §$ 11,624
1gal. 2' O.C. 1,613 EA $ 1350 §$ 21,776
Live stakes 2' O.C. 203 EA $ 2.00 $ 406
3. Grasses 4" pot 2' O. C. 6,500 EA $ 750 $ 48,750
D. Large woody debris placement 21 EA $ 200.00 | $ 4,200
E. Driftwood placement 1LS $ 8,000.00 | $ 8,000
F. Goose exclosure 10,500 SF $ 150  $ 15,750
G. Hydroseed: Ecology lawn 1,303 SF $ 025 $ 326
H. Mulch: riparian area 170 CY $ 25.00 $ 4,250
Subtotal Planting and Irrigation $ 144,319
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7. Monitoring

A. Surveying 1LS $ 20,000.00 | $ 20,000

B. Water quality monitoring 1LS $ 40,000.00 | § 40,000
Subtotal Monitoring $ 60,000
8. Integrated Art Budget 1LS $ 20,000.00 | $ 20,000
Subtotal Construction $ 1,206,540

Contingency (15%) $ 180,981
Subtotal $ 1,387,521

Sales Tax (8.1%) $ 112,389

TOTAL ESTIMATED COST $ 1,499,911
Other Costs:

Construction administration / documentation 10% $ 138,752

Contract administration 5% $ 69,376

Year 2 long-term monitoring and reporting $ 60,000

Year 5 long-term monitoring and reporting $ 50,000

Year 10 long-term monitoring and reporting (if needed) $ 40,000
Note: This Opinion of Probable Cost is made on the basis of the Consultant's professional judgement and experience. The
Consultant has no control over the cost or availability of labor, equipment, or materials, nor over market conditions that might
affect the bidders' method(s) of pricing. The Consultant therefore makes no warranty, express or implied, that the bids or
negotiated cost of the Work will not vary from this, the Consultant's opinion of the probable construction cost.
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